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FORMAT & SAMPLE FOR
SUPPLEMENTAL GENERAL CONDITIONS


NOTE: Use the following standard format and wording/language when preparing the project-specific document.  [Sample and/or explanatory language is in italics and should be edited/replaced with project-specific information.]  Use of Supplemental General Conditions is not permitted without approval of the Division of Engineering and Buildings.
------------------------------------------------------------------------------------------------------------------------------

SUPPLEMENTAL GENERAL CONDITIONS
The Commonwealth of Virginia General Conditions of the Construction Contract, Form DGS-30-054 (CO-7), are modified and supplemented as hereinafter described.

1.
Section 43, DAMAGES FOR DELAY, EXTENSION OF TIME, shall be supplemented by adding the following paragraphs:

"(k)
It is imperative that the Work in this contract be substantially completed not later than 

____________ to give time for the Owner to furnish and equip the facility and meet other contractual obligations.  The Contractor represents and agrees that he has taken into account in his bid the requirements of the bid documents, the location, the time allowed for the Work, local conditions, availability of materials, equipment, and labor, and any other factors which may affect performance of the Work.  The Contractor agrees and warrants that he will achieve substantial completion of the Work not later than ____________

.

(1)
Assuming timely execution of the Contract with applicable Bonds, Notice to Proceed will be given to the Contractor no later than     ____________. 

(l)
Subject to the provisions of the General Conditions allowing for extension of time allowed for completion of the Work, if the work is not substantially completed by the specified date, the Contractor shall owe to the Owner, not as a penalty but as liquidated damages, the sum of _____________ dollars ($                 ) per day for each and every calendar day of delay in substantial completion of the Work beyond ___________

_.  Likewise, if the Work is not finally completed by the specified date, the Contractor shall owe to the Owner, not as a penalty but as liquidated damages, the sum of ____
 hundred dollars ($    
           ) per day for each and every calendar day of delay in final completion of the Work."
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